


Hoyland North Masterplan Framework – Interim Travel Plan

Introduction

The purpose of this briefing note is to establish whether your company has the necessary expertise and is interested in becoming involved in the Masterplan Framework process.

This note has been prepared to provide consultants with details on the interim Travel Plan required to support the Hoyland North Masterplan Framework which comprises a collection of sites designated for housing and employment purposes in the Barnsley Local Plan. The sites comprise:

- ES14 – Rockingham 8.9ha of employment land
- ES17 – Land south of Dearne Valley Parkway 28.2ha of employment land
- HS56 – Land off Shortwood Roundabout, Hoyland – indicative number of dwellings 80
- HS64 – Land north of Hoyland Road, Hoyland Common – indicative number of dwellings 615
- HS66 – Land west of Upper Hoyland Road – indicative number of dwellings 70



The Masterplan Framework is being prepared by WYG in partnership with Barnsley Council, Harworth Group and Hoyland Developments Ltd.

The public consultation documents can be viewed here: <https://www.wyg.com/planning/consultations/hoyland-north>. Three indicative layout options were presented as part of the public consultation however it should be noted that following closure of the public consultation, the preferred access option into the Masterplan Framework area is to take all traffic from Shortwood Roundabout, with a new roundabout on

the Dearne Valley Parkway to serve employment site ES15 located to the north of the Masterplan Framework area – see Appendix 1.



Interim Travel Plan Requirement

During the consultation period Highways England submitted representations which highlighted the need for an interim Travel Plan covering the whole of the Masterplan Framework area. It has been agreed that this is an interim high level document with detailed Travel Plans to follow in support of individual planning applications. The interim Travel Plan should have overarching aims, objectives, indicative measures and targets, as well as setting the framework for individual businesses, workers and residents (where details are available).

Barnsley Council is currently consulting on a Draft Sustainable Travel SPD which provides further guidance on Travel Plan measures, approval, monitoring and review.

To discuss the content of the interim Travel Plan in more detail please contact Mark Anderson (Transport Officer) at markanderson@barnsley.gov.uk or on 01226 772214.

Timescales

The current programme aims for the Masterplan Framework to be adopted at a Special Full Council on the 19th December 2019, and the timescales for review stages of the Masterplan Framework (as part of the governance process) are as follows:

- Directorate Management Team – 21st October 2019
- Senior Management Team – 29th October 2019

- Cabinet Spokesperson Briefing – 13th November 2019
- Purple Cabinet – 27th November 2019
- White Cabinet – 11th December 2019
- Special Full Council – 19th December 2019

We would therefore require a final version of the interim Travel Plan by the **4th November 2019** at the latest to append to the final version of the Masterplan Framework.

Work undertaken

Fore Consulting are currently finalising a Transport and Access Appraisal Report for the Masterplan Framework area, and AECOM have developed a VISSIM Model.

Throughout the process Barnsley Council has engaged with internal highway colleagues as well as representatives of Barnsley Bus Partnership, including Stagecoach and South Yorkshire Passenger Transport Executive.

Approach to the work

Reflecting on the previous sections you should respond on the following basis:

- Describe your approach to the task required and the personnel who would undertake the work;
- Advise on the likely fees for undertaking this stage of work;
- A timescale you consider necessary for the completion of the work.

Please return your response for this scope of works to Alison Dalton at alisondalton@barnsley.gov.uk. Should you require further information please call 01226 772771.